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Work Assignment 1-04 
 
Title:  PChem/Fate Review of HPV/MPV 
 
Contractor:  SRC, Inc.    Contract No. EP-W-12-003         
 
Estimated Period of Performance: January 1, 2013 through December 31, 2013 
Estimated Level of Effort: 790 hours 
 
Key Personnel: 
Project Officer 
Cynthia Bowie 
Office of Pollution & Toxics 
Tele. (202) 564-7726 Fax (202) 566-0628 
Email: bowie.cynthia@epa.gov 
U.S. Mail:  U.S. EPA 1200 Pennsylvania 
Ave., NW (7408-M), Washington, DC 20460 
 
 
 
 

Work Assignment Manager 
Dr. Andrew Mamantov 
U.S. Environmental Protection Agency 
1200 Pennsylvania Ave., SW 
Washington, DC 20460 
 
Alternate Work Assignment Manager 
Mr. David Lynch 
EAB/EETD/OPPT 
U.S. Environmental Protection Agency 
1200 Pennsylvania Ave., SW 
Washington, DC 20460 

                                                
1.  Background 
 
The Exposure, Economics and Technology Division (EETD) of the USEPA Office of 
Pollution Prevention and Toxics (OPPT) is responsible for assessing potential exposure, 
physical-chemical properties and environmental fate of chemicals regulated under the Toxic 
Substances Control Act (TSCA).   The purpose of this work assignment is to provide technical 
and processing support for High Production Volume (HPV) and other assessment activities in the 
areas of physical-chemical properties and environmental fate in the Existing Chemicals Program. 
 
HPV/MPV - The High Production Volume /Medium Production Volume Program is an initiative 
to induce the chemical industry to test HPV/MPV chemicals for which data are missing or 
inadequate to assess hazard. EETD has a key role in reviewing voluntary testing plans, test data 
summaries (e.g., robust summaries) and assessments by chemical companies and associations. 
 
Work Plan/Action Plans-These documents summarize available hazard, environmental fate, 
exposure, and use information on chemicals; outline the risks that each chemical may present; 
and identify the specific steps the Agency is taking to address those concerns.   
 
II. Tasks and Deliverables: 
 
The WAM will review all deliverables in draft form and provide revisions and/or comments to 
the contractor.  The contractor shall prepare the final deliverables incorporating the WAM's 
comments.  The contractor will not duplicate any work previously performed.   
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Section 508 compliance requirements. All deliverables shall be in compliance with Section 508, 
Accessibility Standards of the Rehabilitation Act, of 1973 and Amendments of 1998. When 
preparing deliverables, the contractor shall refer to the most recent version of the 508 Standards 
at:  http://www.access-board.gov/sec508/guide/. 
 
Contractor personnel shall at all times identify themselves as contractor employees and shall not 
present themselves as EPA employees.  Furthermore, they shall not represent the views of the 
U.S. Government, EPA, or its employees.  In addition, the contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 
 
QUALITY ASSURANCE (QA) REQUIREMENTS 
 
The contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental data 
using models. 
 
Task 1 - Submit Work Plan 
 
The contractor shall prepare and submit a work plan within 15 calendar days of receipt of a work 
assignment signed by the Contracting Officer (CO).  The work plan shall outline, describe and 
include the technical approach, resources, timeline and due dates for deliverables, a detailed cost 
estimate by task and a staffing plan.  The WAM, Project Officer (PO), and the CO will review 
the work plan.  However, only the CO can approve/disapprove, suggest revisions, or change the 
work plan.  Official revisions will be given to the contractor by the CO.  The contractor shall 
prepare a revised work plan incorporating the CO’s comments, within three calendar days, if 
required.   
  
Task 2 – Review HPV/MPV Chemicals, Work Plan/Action Plan Chemicals, Halogenated, 
Perfluorinated and Existing Chemical Reviews, Test Plans and Data Summaries 
 
The contractor shall review physicochemical properties and environmental fate test plans and test 
data summaries (e.g., robust summaries) of the chemical or chemical category submitted by the 
chemical industry.  The above should be done with the assistance /comparison of information 
obtained from literature and databases/programs such as PHYSPROP (in ISIS) and EFDB 
databases and the EPIWIN program (see Tasks 3 and 4 below).    
 
Task 3 – Prepare Written Fate/Transport Report 
 
The contractor shall prepare a written fate/transport review of the above along with a 
recommendation of whether the sponsor's approach to testing the chemical or chemical category 
is reasonable.  The latter should be done keeping in mind that measured values are preferred to 
estimated values, and in accordance with relevant EPA guidance for HPV chemicals.  An 

http://www.access-board.gov/sec508/guide/
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estimated value for Log Kow is acceptable and the use of fugacity based multimedia modeling, 
i.e., fugacity level 111 model for transport/distribution is also acceptable.   
 
Task 4 - Chemical Literature Search and Data Retrieval  
 
The contractor shall search and retrieve published and unpublished chemical literature from 
secondary sources as well as internal EPA data sources, to support HPV/MPV, Work 
Plan/Action Plan, halogenated, perfluorinated and Existing Chemical activities.  An important 
OPPT tool is the Environmental Fate Data Base (EFDB) which consists of several files that 
incorporate data or pointers to data on physical-chemical properties and environmental fate of 
organic compounds.  BIOLOG and DATALOG are EFDB files that contain pointers to data 
relevant to environmental fate assessment for more than 30,000 organic chemicals. BIODEG and 
CHEMFATE are EFDB's other two principal files and contain extracted fate data. 
 
Task 5 - Improvements to EPIWIN 
 
The contractor shall make improvements to the EPIWIN program using HPV/MPV chemicals’  
data and other data upon technical direction from the WAM. 

 
 

Task Deliverable Due Date Number of Copies 

1 Submit work plan Within 15 days after initiation 
of work assignment  

Electronic files in MS 
Word 

 Revise work plan  
(if necessary) 

Within 3 days of receipt of 
suggested revisions/changes 

Electronic files in MS 
Word 

2 Review pchem properties 
and Test Plans 

No Deliverable  

3 Prepare written 
fate/transport 
Report  

No more than 30 days after 
assigned 

Electronic files in MS 
Word 

4 Chemical literature 
search and data retrieval 

No more than 30 days after 
assigned 

Electronic files in MS 
Word and/or hardcopy 
upon TD by WAM  

5 Improvements to 
EPIWIN 

Upon technical direction by 
WAM 

Electronic files in MS 
Word and/or hardcopy 
upon TD by WAM  


